
Completion period: 45 days.

OR:

CR:

OM:

Sl. No. Description of Item Unit Quantity Rate in word Rate in figure Amount

1 Surface dressing of the ground including removing

vegetation and inequalities not exceeding 15 cm

deep and disposal of rubbish, lead upto 50 m and lift

upto 1.5 m. All kinds of soil. Sqm 361.50

2 Earth work in excavation by mechanical means

(Hydraulic excavator) /manual means in foundation

trenches or drains (not exceeding 1.5 m in width or

10 sqm on plan), including dressing of sides and

ramming of bottoms, lift upto 1.5 m, including

getting out the excavated soil and disposal of surplus

excavated soil as directed, within a lead of 50 m. All

kinds of soil.

Cum 14.00

3 Providing and laying in position cement concrete of

specified grade excluding the cost of centering and

shuttering - All work up to plinth level : 1:1.5:3

proportion.
Cum 22.00

4 Supplying, Laying & compacting of GSB (size range

75 mm to 0.075 mm) including carriage of mixed

material by tippers to work site, for all leads & lifts,

spreading in uniform layers of specified thickness on

prepared surface and compacting with roller etc

complete as per specifications and directions of

Engineer-in-Charge.  

Cum 47.00

Schedule of Rate

Name of Work: Construction of aproach road of PHE Plant No. 2 at NIT Silchar.

Length of the Road = 95.00 Rm, Width of the road = 3.50 Rm / 2.00 Rm / 1.00 Rm
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OR:

CR:

OM:

Sl. No. Description of Item Unit Quantity Rate in word Rate in figure Amount

5 Providing and laying 60mm thick factory made

cement concrete interlocking paver block of M -30

grade made by block making machine with strong

vibratory compaction, of approved size, design &

shape, laid in required colour and pattern over and

including 50mm thick compacted bed of coarse sand,

filling the joints with fine sand etc. all complete as

per the direction of Engineer-in-charge.

Sqm 314.00

6 Preparation and consolidation of sub grade with

power road roller of 8 to 12 tonne capacity after

excavating earth to an average of 22.5cm depth,

dressing to camber and consolidating with road roller

including making good the undulations etc. and re-

rolling the subgrade and disposal of surplus earth

with lead upto 50 metres.

Sqm 362.00

7 Centering and shuttering including strutting,

propping etc. and removal of form work for :

Foundation Sqm 38.00

Total = Rs.
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